Call Order: 106
Letting Date: June 16, 2020 10:00 A.M.
Letting Status: AWARDED
Contract Period: Completion Date: 11/15/21

Project ID: 77-1945-851
Primary County: POLK
DBE Goal: 4.0%
Awarded Vendor: HAWKEYE PAVING CORP

Project Information:
- Project: TAP-T-1945(851)–8V-77
- Work Type: PCC SIDEWALK/TRAIL
- County: POLK
- Route: 6TH AVE.
- Location: In the city of Des Moines 6th Avenue Streetscape from University Avenue to College Avenue

Total Awarded Amount: $4,565,307.00
<table>
<thead>
<tr>
<th>Rank</th>
<th>Vendor ID</th>
<th>Vendor Name</th>
<th>Total Bid</th>
<th>Percent Of Low Bid</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>HA760</td>
<td>HAWKEYE PAVING CORP.</td>
<td>$4,565,307.00</td>
<td>100.00%</td>
</tr>
<tr>
<td>2</td>
<td>JA250</td>
<td>JASPER CONSTRUCTION SERVICES, INC.</td>
<td>$4,729,771.50</td>
<td>103.60%</td>
</tr>
</tbody>
</table>

*BID WINNER: MEET THE DESIGNATED DBE GOAL*
<table>
<thead>
<tr>
<th>Line No / Item Number</th>
<th>Item Description</th>
<th>Alt Set / Alt Member</th>
<th>Quantity and Units</th>
<th>Unit Price</th>
<th>Ext Amount</th>
<th>Unit Price</th>
<th>Ext Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>0010 2101-0850002</td>
<td>CLEARING AND GRUBBING</td>
<td></td>
<td>51.000 UNIT</td>
<td>300.00000</td>
<td>15,300.00</td>
<td>200.00000</td>
<td>10,200.00</td>
</tr>
<tr>
<td>0020 2102-2710070</td>
<td>EXCAVATION, CLASS 10, ROADWAY AND BORROW</td>
<td></td>
<td>872.000 CY</td>
<td>50.00000</td>
<td>43,600.00</td>
<td>25.00000</td>
<td>21,800.00</td>
</tr>
<tr>
<td>0030 2102-2710090</td>
<td>EXCAVATION, CLASS 10, WASTE</td>
<td></td>
<td>3,626.000 CY</td>
<td>50.00000</td>
<td>181,300.00</td>
<td>52.00000</td>
<td>188,552.00</td>
</tr>
<tr>
<td>0040 2105-8425005</td>
<td>TOPSOIL, FURNISH AND SPREAD</td>
<td></td>
<td>1,075.000 CY</td>
<td>65.00000</td>
<td>64,500.00</td>
<td>65.00000</td>
<td>69,875.00</td>
</tr>
<tr>
<td>0050 2113-0001100</td>
<td>SUBGRADE STABILIZATION MATERIAL, POLYMER GRID</td>
<td></td>
<td>1,900.000 SY</td>
<td>3.00000</td>
<td>5,700.00</td>
<td>3.00000</td>
<td>5,700.00</td>
</tr>
<tr>
<td>0060 2115-0100000</td>
<td>MODIFIED SUBBASE</td>
<td></td>
<td>435.000 CY</td>
<td>140.00000</td>
<td>60,900.00</td>
<td>100.00000</td>
<td>43,500.00</td>
</tr>
<tr>
<td>0070 2123-7450000</td>
<td>SHOULDER CONSTRUCTION, EARTH</td>
<td></td>
<td>25.900 STA</td>
<td>400.00000</td>
<td>10,360.00</td>
<td>500.00000</td>
<td>12,950.00</td>
</tr>
<tr>
<td>Call Order: 106</td>
<td>Contract ID: 77-1945-851</td>
<td>Primary County: POLK</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>----------------</td>
<td>--------------------------</td>
<td>----------------------</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Letting Date: June 16, 2020</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>Line No / Item Number</th>
<th>Item Description</th>
<th>(1) HAWKEYE PAVING CORP.</th>
<th>(2) JASPER CONSTRUCTION SERVICES, INC.</th>
</tr>
</thead>
<tbody>
<tr>
<td>Alt Set / Alt Member</td>
<td>Quantity and Units</td>
<td>Unit Price</td>
<td>Ext Amount</td>
</tr>
<tr>
<td>SECTION: 0001 Roadway Items</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0080 2201-0505060</td>
<td>1,997.000 SY BASE, STANDARD OR SLIP FORM P.C. CONCRETE, 6 IN.</td>
<td>95.000000</td>
<td>189,715.00</td>
</tr>
<tr>
<td>0090 2212-0475095</td>
<td>0.400 MILE CLEANING AND PREPARATION OF BASE</td>
<td>2,000.000000</td>
<td>800.00</td>
</tr>
<tr>
<td>0100 2214-5145150</td>
<td>8,576.000 SY PAVEMENT SCARIFICATION</td>
<td>4.000000</td>
<td>34,304.00</td>
</tr>
<tr>
<td>0110 2303-1033500</td>
<td>1,050.000 TON HOT MIX ASPHALT STANDARD TRAFFIC, SURFACE COURSE, 1/2 IN. MIX, NO SPECIAL FRICTION REQUIREMENT</td>
<td>38.000000</td>
<td>71,400.00</td>
</tr>
<tr>
<td>0120 2303-1258283</td>
<td>63.000 TON ASPHALT BINDER, PG 58-28S, STANDARD TRAFFIC</td>
<td>480.000000</td>
<td>30,240.00</td>
</tr>
<tr>
<td>0130 2303-6911000</td>
<td>(1) LS HOT MIX ASPHALT PAVEMENT SAMPLES</td>
<td>560.000000</td>
<td>560.00</td>
</tr>
<tr>
<td>0140 2303-9093010</td>
<td>101.000 SY HOT MIX ASPHALT, DRIVEWAY</td>
<td>142.000000</td>
<td>14,342.00</td>
</tr>
<tr>
<td>Line No / Item Number</td>
<td>Item Description</td>
<td>Alt Set / Alt Member</td>
<td>Quantity and Units</td>
</tr>
<tr>
<td>-----------------------</td>
<td>------------------------</td>
<td>----------------------</td>
<td>--------------------</td>
</tr>
<tr>
<td>0150 2304-0101000</td>
<td>TEMPORARY PAVEMENT</td>
<td></td>
<td>2,122.000 SY</td>
</tr>
<tr>
<td>0160 2401-6745650</td>
<td>REMOVAL OF EXISTING STRUCTURES</td>
<td>(1) LS</td>
<td>15,000.00000</td>
</tr>
<tr>
<td>0170 2401-6745910</td>
<td>REMOVAL OF SIGN</td>
<td></td>
<td>21.000 EACH</td>
</tr>
<tr>
<td>0180 2402-0425031</td>
<td>GRANULAR BACKFILL</td>
<td></td>
<td>1,217.000 TON</td>
</tr>
<tr>
<td>0190 2402-2720000</td>
<td>EXCAVATION, CLASS 20</td>
<td></td>
<td>1,270.000 CY</td>
</tr>
<tr>
<td>0200 2402-2725005</td>
<td>FOUNDATION TREATMENT MATERIAL</td>
<td></td>
<td>298.600 TON</td>
</tr>
<tr>
<td>0210 2403-0100000</td>
<td>STRUCTURAL CONCRETE (MISCELLANEOUS)</td>
<td></td>
<td>130.500 CY</td>
</tr>
<tr>
<td>0220 2404-7775000</td>
<td>REINFORCING STEEL</td>
<td></td>
<td>23,228.000 LB</td>
</tr>
</tbody>
</table>
## Tabulation of Construction and Material Bids

**Call Order:** 106  
**Letting Date:** June 16, 2020  
**Contract ID:** 77-1945-851  
**Primary County:** POLK

<table>
<thead>
<tr>
<th>Line No / Item Number</th>
<th>Item Description</th>
<th>Quantity and Units</th>
<th>(1) HAWKEYE PAVING CORP.</th>
<th>(2) JASPER CONSTRUCTION SERVICES, INC.</th>
</tr>
</thead>
<tbody>
<tr>
<td>Alt Set / Alt Member</td>
<td></td>
<td></td>
<td>Unit Price</td>
<td>Ext Amount</td>
</tr>
<tr>
<td>0230</td>
<td>2414-6444100 STEEL PIPE PEDESTRIAN HAND RAILING</td>
<td>163.000 LF</td>
<td>130.000000</td>
<td>21,190.00</td>
</tr>
<tr>
<td>0240</td>
<td>2435-0140148 MANHOLE, STORM SEWER, SW-401, 48 IN.</td>
<td>1.000 EACH</td>
<td>6,000.000000</td>
<td>6,000.00</td>
</tr>
<tr>
<td>0250</td>
<td>2435-0250100 INTAKE, SW-501</td>
<td>12.000 EACH</td>
<td>8,000.000000</td>
<td>96,000.00</td>
</tr>
<tr>
<td>0260</td>
<td>2435-0250300 INTAKE, SW-503</td>
<td>8.000 EACH</td>
<td>11,000.000000</td>
<td>86,000.00</td>
</tr>
<tr>
<td>0270</td>
<td>2435-0251218 INTAKE, SW-512, 18 IN.</td>
<td>11.000 EACH</td>
<td>22,000.000000</td>
<td>22,000.00</td>
</tr>
<tr>
<td>0280</td>
<td>2435-0600010 MANHOLE ADJUSTMENT, MINOR</td>
<td>12.000 EACH</td>
<td>3,500.000000</td>
<td>42,000.00</td>
</tr>
<tr>
<td>0290</td>
<td>2435-0700010 CONNECTION TO EXISTING MANHOLE</td>
<td>8.000 EACH</td>
<td>4,500.000000</td>
<td>16,000.00</td>
</tr>
<tr>
<td>Line No / Item Number</td>
<td>Item Description</td>
<td>(1) HAWKEYE PAVING CORP.</td>
<td>(2) JASPER CONSTRUCTION SERVICES, INC.</td>
<td></td>
</tr>
<tr>
<td>----------------------</td>
<td>------------------------------------------------------</td>
<td>--------------------------</td>
<td>----------------------------------------</td>
<td></td>
</tr>
<tr>
<td>Alt Set / Alt Member</td>
<td>Quantity and Units</td>
<td>Unit Price</td>
<td>Ext Amount</td>
<td>Unit Price</td>
</tr>
<tr>
<td>SECTION: 0001</td>
<td>Roadway Items</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0300 2502-8212036</td>
<td>2,122.000 LF</td>
<td>25.000000</td>
<td>53,050.0000</td>
<td>20.000000</td>
</tr>
<tr>
<td></td>
<td>SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN. DIA.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0310 2502-8221006</td>
<td>14.000 EACH</td>
<td>700.000000</td>
<td>9,800.0000</td>
<td>950.000000</td>
</tr>
<tr>
<td></td>
<td>SUBDRAIN RISER, 6 IN., AS PER PLAN</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0320 2502-8221303</td>
<td>36.000 EACH</td>
<td>300.000000</td>
<td>10,800.0000</td>
<td>500.000000</td>
</tr>
<tr>
<td></td>
<td>SUBDRAIN OUTLET, DR-303</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0330 2503-0110015</td>
<td>1,073.000 LF</td>
<td>100.000000</td>
<td>107,300.0000</td>
<td>86.000000</td>
</tr>
<tr>
<td></td>
<td>STORM SEWER GRAVITY MAIN, TRENCHED, 15 IN.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0340 2503-0110018</td>
<td>467.000 LF</td>
<td>100.000000</td>
<td>46,700.0000</td>
<td>90.000000</td>
</tr>
<tr>
<td></td>
<td>STORM SEWER GRAVITY MAIN, TRENCHED, 15 IN.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0350 2503-0110024</td>
<td>345.000 LF</td>
<td>125.000000</td>
<td>43,250.0000</td>
<td>102.000000</td>
</tr>
<tr>
<td></td>
<td>STORM SEWER GRAVITY MAIN, TRENCHED, 24 IN.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0360 2506-4984000</td>
<td>4.000 CY</td>
<td>1,200.000000</td>
<td>4,800.0000</td>
<td>550.000000</td>
</tr>
<tr>
<td></td>
<td>FLOWABLE MORTAR</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
### Tabulation of Construction and Material Bids

**Call Order:** 106  
**Letting Date:** June 16, 2020  
**Contract ID:** 77-1945-851  
**Primary County:** POLK

<table>
<thead>
<tr>
<th>Alt Set / Alt Member</th>
<th>Quantity and Units</th>
<th>(1) HAWKEYE PAVING CORP.</th>
<th>(2) JASPER CONSTRUCTION SERVICES, INC.</th>
</tr>
</thead>
<tbody>
<tr>
<td>Alt Set / Alt Member</td>
<td>Unit Price</td>
<td>Ext Amount</td>
<td>Unit Price</td>
</tr>
<tr>
<td>SECTION: 0001</td>
<td>Roadway Items</td>
<td></td>
<td></td>
</tr>
<tr>
<td>0370 2510-6745850</td>
<td>7,120.000 SY</td>
<td>20.00000 142,400.00</td>
<td>20.00000 142,400.00</td>
</tr>
<tr>
<td>REMOVAL OF PAVEMENT</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0380 2510-6750600</td>
<td>5.000 EACH</td>
<td>2,000.00000 10,000.00</td>
<td>880.00000 4,400.00</td>
</tr>
<tr>
<td>REMOVAL OF INTAKES AND UTILITY ACCESSES</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0390 2511-0302500</td>
<td>1,717.000 SY</td>
<td>65.00000 111,605.00</td>
<td>70.00000 120,190.00</td>
</tr>
<tr>
<td>RECREATIONAL TRAIL, PORTLAND CEMENT CONCRETE, 5 IN.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0400 2511-0310100</td>
<td>20.380 STA</td>
<td>80.000000 16,304.00</td>
<td>80.000000 16,304.00</td>
</tr>
<tr>
<td>SPECIAL COMPACTION OF SUBGRADE FOR RECREATIONAL TRAIL</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0410 2511-6745900</td>
<td>2,515.000 SY</td>
<td>15.00000 37,725.00</td>
<td>14.00000 35,210.00</td>
</tr>
<tr>
<td>REMOVAL OF SIDEWALK</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0420 2511-7526004</td>
<td>1,065.000 SY</td>
<td>72.00000 76,968.00</td>
<td>70.00000 74,830.00</td>
</tr>
<tr>
<td>SIDEWALK, P.C. CONCRETE, 4 IN.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0430 2511-7526006</td>
<td>199.000 SY</td>
<td>92.00000 18,308.00</td>
<td>85.00000 16,915.00</td>
</tr>
<tr>
<td>SIDEWALK, P.C. CONCRETE, 6 IN.</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
### Tabulation of Construction and Material Bids

**Call Order:** 106  
**Letting Date:** June 16, 2020  
**Contract ID:** 77-1945-851  
**Primary County:** POLK

<table>
<thead>
<tr>
<th>Line No / Item Number</th>
<th>Item Description</th>
<th>Alt Set / Alt Member</th>
<th>Quantity and Units</th>
<th>Unit Price</th>
<th>Ext Amount</th>
<th>Unit Price</th>
<th>Ext Amount</th>
<th>Unit Price</th>
<th>Ext Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>0440 2511-7528101</td>
<td>581.000 SF DETECTABLE WARNINGS</td>
<td></td>
<td>60.00000</td>
<td>34,860.00</td>
<td>55.00000</td>
<td>31,955.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0450 2512-1725156</td>
<td>4,944.000 LF CURB AND GUTTER, P.C. CONCRETE, 1.5 FT.</td>
<td></td>
<td>40.00000</td>
<td>197,760.00</td>
<td>35.00000</td>
<td>173,040.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0460 2512-1859000</td>
<td>687.000 LF CURB, SPECIAL, AS PER PLAN</td>
<td></td>
<td>60.00000</td>
<td>41,220.00</td>
<td>60.00000</td>
<td>41,220.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0470 2515-2475007</td>
<td>853.000 SY DRIVEWAY, P.C. CONCRETE, 7 IN.</td>
<td></td>
<td>89.00000</td>
<td>75,064.00</td>
<td>80.00000</td>
<td>68,240.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0480 2515-6745600</td>
<td>769.000 SY REMOVAL OF PAVED DRIVEWAY</td>
<td></td>
<td>20.00000</td>
<td>15,380.00</td>
<td>15.00000</td>
<td>11,535.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0490 2516-8825000</td>
<td>64.00000 SY COMBINED CONCRETE SIDEWALK AND RETAINING WALL</td>
<td></td>
<td>1,500.0000</td>
<td>96,000.00</td>
<td>1,250.0000</td>
<td>80,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0500 2518-6910000</td>
<td>19.000 EACH SAFETY CLOSURE</td>
<td></td>
<td>250.00000</td>
<td>4,000.00</td>
<td>275.00000</td>
<td>4,400.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Line No / Item Number</td>
<td>Item Description</td>
<td>Alt Set / Alt Member</td>
<td>Quantity and Units</td>
<td>(1) HAWKEYE PAVING CORP.</td>
<td>(2) JASPER CONSTRUCTION SERVICES, INC.</td>
<td>Unit Price</td>
<td>Ext Amount</td>
<td>Unit Price</td>
<td>Ext Amount</td>
</tr>
<tr>
<td>-----------------------</td>
<td>-----------------------------------------</td>
<td>----------------------</td>
<td>--------------------</td>
<td>--------------------------</td>
<td>----------------------------------------</td>
<td>------------</td>
<td>------------</td>
<td>------------</td>
<td>------------</td>
</tr>
<tr>
<td>0510 2519-4200120</td>
<td>REMOVAL OF FENCE, CHAIN LINK</td>
<td></td>
<td>258.000 LF</td>
<td>8.00000</td>
<td>7.00000</td>
<td>2,064.00</td>
<td>1,806.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>0520 2523-0000310</td>
<td>HANDBOLES AND JUNCTION BOXES</td>
<td></td>
<td>16.000 EACH</td>
<td>900.00000</td>
<td>1,000.00000</td>
<td>143.0000</td>
<td>16,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>0530 2524-6765010</td>
<td>REMOVE AND REINSTALL SIGN AS PER PLAN</td>
<td></td>
<td>34.000 EACH</td>
<td>215.00000</td>
<td>250.00000</td>
<td>7,310.00</td>
<td>8,500.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>0540 2524-9276010</td>
<td>PERFORATED SQUARE STEEL TUBE POSTS</td>
<td></td>
<td>40.000 LF</td>
<td>492.50000</td>
<td>45.00000</td>
<td>1,600.00</td>
<td>1,800.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>0550 2524-9325001</td>
<td>TYPE A SIGNS, SHEET ALUMINUM</td>
<td></td>
<td>78.000 SF</td>
<td>40.00000</td>
<td>45.00000</td>
<td>3,120.00</td>
<td>3,510.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>0560 2525-000100</td>
<td>TRAFFIC SIGNALIZATION</td>
<td></td>
<td>(1) LS</td>
<td>350,000.00000</td>
<td>400,000.00000</td>
<td>350,000.00</td>
<td>400,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>0570 2525-0000120</td>
<td>REMOVAL OF TRAFFIC SIGNALIZATION</td>
<td></td>
<td>(1) LS</td>
<td>10,000.00000</td>
<td>12,000.00000</td>
<td>10,000.00</td>
<td>12,000.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

SECTION: 0001  Roadway Items

Cat Alt Set:  Cat Alt Member:
<table>
<thead>
<tr>
<th>Line No / Item Number</th>
<th>Item Description</th>
<th>Alt Set / Alt Member</th>
<th>Quantity and Units</th>
<th>Unit Price</th>
<th>Ext Amount</th>
<th>Unit Price</th>
<th>Ext Amount</th>
<th>Cat Alt Set</th>
<th>Cat Alt Member</th>
</tr>
</thead>
<tbody>
<tr>
<td>0580 2527-9263109</td>
<td>PAINTED PAVEMENT MARKING, WATERBORNE OR SOLVENT-BASED</td>
<td>86.900 STA</td>
<td>50.00000</td>
<td>4,345.00</td>
<td>55.00000</td>
<td>4,779.50</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0590 2527-9263117</td>
<td>PAINTED PAVEMENT MARKINGS, DURABLE</td>
<td>83.000 STA</td>
<td>100.00000</td>
<td>6,500.00</td>
<td>110.00000</td>
<td>9,130.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0600 2527-9263126</td>
<td>PERMANENT TAPE MARKINGS, PROFILED PAVEMENT MARKING TAPE</td>
<td>86.900 STA</td>
<td>450.00000</td>
<td>35,105.00</td>
<td>500.00000</td>
<td>43,450.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0610 2527-9263137</td>
<td>PAINTED SYMBOLS AND LEGENDS, WATERBORNE OR SOLVENT-BASED</td>
<td>32.000 EACH</td>
<td>125.00000</td>
<td>4,000.00</td>
<td>137.50000</td>
<td>4,400.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0620 2527-9263143</td>
<td>PAINTED SYMBOLS AND LEGENDS, DURABLE</td>
<td>21.000 EACH</td>
<td>275.00000</td>
<td>5,775.00</td>
<td>300.00000</td>
<td>6,300.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0630 2527-9263180</td>
<td>PAVEMENT MARKINGS REMOVED</td>
<td>86.700 STA</td>
<td>100.00000</td>
<td>8,070.00</td>
<td>110.00000</td>
<td>8,877.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0640 2527-9263190</td>
<td>SYMBOLS AND LEGENDS REMOVED</td>
<td>16.000 EACH</td>
<td>150.00000</td>
<td>2,400.00</td>
<td>165.00000</td>
<td>2,640.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Line No</td>
<td>Item Description</td>
<td>Quantity and Units</td>
<td>Column 1</td>
<td>Column 2</td>
<td>Column 3</td>
<td>Column 4</td>
<td>Column 5</td>
<td>Column 6</td>
<td>Column 7</td>
</tr>
<tr>
<td>---------</td>
<td>--------------------------------</td>
<td>--------------------</td>
<td>----------</td>
<td>----------</td>
<td>----------</td>
<td>----------</td>
<td>----------</td>
<td>----------</td>
<td>----------</td>
</tr>
<tr>
<td>0650</td>
<td>2527-9270111</td>
<td>83.000</td>
<td>STA</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>GROOVES CUT FOR PAVEMENT MARKINGS</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0660</td>
<td>2527-9270120</td>
<td>21.000</td>
<td>EACH</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>GROOVES CUT FOR SYMBOLS AND LEGENDS</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0670</td>
<td>2528-8445110</td>
<td>(1) LS</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>TRAFFIC CONTROL</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0680</td>
<td>2528-9290050</td>
<td>25.000</td>
<td>CDAY</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PORTABLE DYNAMIC MESSAGE SIGN (PDMS)</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0690</td>
<td>2533-4980005</td>
<td>(1) LS</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MOBILIZATION</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0700</td>
<td>2554-0112006</td>
<td>400.000</td>
<td>CF</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>WATER MAIN, TRENCHED, DUCTILE IRON PIPE (DIP), 6 IN.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0710</td>
<td>2554-0203000</td>
<td>5259.000</td>
<td>LB</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>FITTINGS BY WEIGHT, DUCTILE IRON</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
### Tabulation of Construction and Material Bids

<table>
<thead>
<tr>
<th>Line No / Item Number</th>
<th>Item Description</th>
<th>Quantity and Units</th>
<th>(1) Hawkeye Paving Corp.</th>
<th>(2) Jasper Construction Services, Inc.</th>
<th>Cat Alt Member:</th>
</tr>
</thead>
<tbody>
<tr>
<td>Alt Set / Alt Member</td>
<td>Unit Price</td>
<td>Ext Amount</td>
<td>Unit Price</td>
<td>Ext Amount</td>
<td></td>
</tr>
<tr>
<td>0720 2554-0205710</td>
<td>Water Service Curb Stop and Box, Copper, 1 in. Opposite Side</td>
<td>2.00 EACH 5,000.0000 10,000.00</td>
<td>4,100.0000 6,200.00</td>
<td>Cat Alt Set:</td>
<td>Cat Alt Member:</td>
</tr>
<tr>
<td>0730 2554-0205710</td>
<td>Water Service Curb Stop and Box, Copper, 1 in. Same Side</td>
<td>2.00 EACH 3,500.0000 7,000.00</td>
<td>2,200.0000 4,400.00</td>
<td>Cat Alt Set:</td>
<td>Cat Alt Member:</td>
</tr>
<tr>
<td>0740 2554-0205720</td>
<td>Water Service Curb Stop and Box, Copper, 2 in. Same Side</td>
<td>2.00 EACH 5,500.0000 11,000.00</td>
<td>3,000.0000 6,000.00</td>
<td>Cat Alt Set:</td>
<td>Cat Alt Member:</td>
</tr>
<tr>
<td>0750 2554-0210201</td>
<td>Fire Hydrant Assembly, WM-201</td>
<td>3.00 EACH 6,000.0000 36,000.00</td>
<td>7,700.0000 23,100.00</td>
<td>Cat Alt Set:</td>
<td>Cat Alt Member:</td>
</tr>
<tr>
<td>0760 2599-9999005</td>
<td>('Each' Item) Bench</td>
<td>1.00 EACH 2,800.0000 2,800.00</td>
<td>2,500.0000 2,500.00</td>
<td>Cat Alt Set:</td>
<td>Cat Alt Member:</td>
</tr>
<tr>
<td>0770 2599-9999005</td>
<td>('Each' Item) Bike Rack</td>
<td>1.00 EACH 3,000.0000 12,000.00</td>
<td>750.0000 3,000.00</td>
<td>Cat Alt Set:</td>
<td>Cat Alt Member:</td>
</tr>
<tr>
<td>0780 2599-9999005</td>
<td>('Each' Item) Check Depth of Water Service</td>
<td>1.00 EACH 1,500.0000 1,500.00</td>
<td>1,650.0000 1,650.00</td>
<td>Cat Alt Set:</td>
<td>Cat Alt Member:</td>
</tr>
</tbody>
</table>
## Tabulation of Construction and Material Bids

**Call Order:** 106  
**Contract ID:** 77-1945-851  
**Primary County:** POLK  
**Letting Date:** June 16, 2020

### ROADWAY ITEMS

<table>
<thead>
<tr>
<th>Alt Set / Alt Member</th>
<th>Line No / Item Number</th>
<th>Item Description</th>
<th>Quantity and Units</th>
<th>(1) HAWKEYE PAVING CORP.</th>
<th>Ext Amount</th>
<th>Unit Price</th>
<th>Ext Amount</th>
<th>Unit Price</th>
<th>Ext Amount</th>
<th>Unit Price</th>
<th>Ext Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>0790</td>
<td>2599-9999005</td>
<td>(1) EACH ITEM) DISCONNECT WATER SERVICE</td>
<td>1.00 EACH</td>
<td>2,500.00000</td>
<td>2,500.00</td>
<td>1,650.00000</td>
<td>1,650.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0800</td>
<td>2599-9999005</td>
<td>(1) EACH ITEM) FOOTING LIGHT POLE</td>
<td>13.00 EACH</td>
<td>2,200.00000</td>
<td>28,000.00</td>
<td>2,500.00000</td>
<td>32,500.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0810</td>
<td>2599-9999005</td>
<td>(1) EACH ITEM) LOWER WATER SERVICE</td>
<td>1.00 EACH</td>
<td>1,500.00000</td>
<td>1,500.00</td>
<td>2,700.00000</td>
<td>2,700.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0820</td>
<td>2599-9999005</td>
<td>(1) EACH ITEM) LOWER WATER SERVICE WITH COPPER</td>
<td>1.00 EACH</td>
<td>3,000.00000</td>
<td>3,000.00</td>
<td>2,900.00000</td>
<td>2,900.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0830</td>
<td>2599-9999005</td>
<td>(1) EACH ITEM) NEW STOP BOX HOUSING AND NEW STOP BOX ROD</td>
<td>1.00 EACH</td>
<td>2,000.00000</td>
<td>2,000.00</td>
<td>1,000.00000</td>
<td>1,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0840</td>
<td>2599-9999005</td>
<td>(1) EACH ITEM) NEW WATER SERVICE</td>
<td>1.00 EACH</td>
<td>5,000.00000</td>
<td>5,000.00</td>
<td>4,650.00000</td>
<td>4,650.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0850</td>
<td>2599-9999005</td>
<td>(1) EACH ITEM) RELOCATE WATER SERVICE</td>
<td>1.00 EACH</td>
<td>8,000.00000</td>
<td>8,000.00</td>
<td>3,850.00000</td>
<td>3,850.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Line No / Item Number</td>
<td>Alt Set / Alt Member</td>
<td>Quantity and Units</td>
<td>(1) HAWKEYE PAVING CORP.</td>
<td>(2) JASPER CONSTRUCTION SERVICES, INC.</td>
<td>Cat Alt Set:</td>
<td>Cat Alt Member:</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>-----------------------</td>
<td>----------------------</td>
<td>-------------------</td>
<td>--------------------------</td>
<td>----------------------------------------</td>
<td>-------------</td>
<td>---------------</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>Unit Price</td>
<td>Ext Amount</td>
<td>Unit Price</td>
<td>Ext Amount</td>
<td>Unit Price</td>
<td>Ext Amount</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0860 2599-9999005</td>
<td>1.000 EACH</td>
<td></td>
<td>2,500.00000</td>
<td>2,500.00</td>
<td>1,870.00000</td>
<td>1,870.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(EACH ITEM) RELOCATE WATER SERVICE STOP BOX</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0870 2599-9999005</td>
<td>1.000 EACH</td>
<td></td>
<td>8,000.00000</td>
<td>8,000.00</td>
<td>2,000.00000</td>
<td>2,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(EACH ITEM) REMOVAL OF EXISTING FIRE HYDRANT STA. 1084+74.43</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0880 2599-9999005</td>
<td>1.000 EACH</td>
<td></td>
<td>8,000.00000</td>
<td>6,000.00</td>
<td>2,000.00000</td>
<td>2,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(EACH ITEM) REMOVAL OF EXISTING FIRE HYDRANT STA. 1090+64.36</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0890 2599-9999005</td>
<td>1.000 EACH</td>
<td></td>
<td>6,000.00000</td>
<td>6,000.00</td>
<td>2,000.00000</td>
<td>2,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(EACH ITEM) REMOVAL OF EXISTING FIRE HYDRANT STA. 1097+12.42</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0900 2599-9999005</td>
<td>10.000 EACH</td>
<td></td>
<td>700.00000</td>
<td>7,000.00</td>
<td>2,000.00000</td>
<td>20,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(EACH ITEM) TRASH CAN</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0910 2599-9999005</td>
<td>1.000 EACH</td>
<td></td>
<td>6,000.00000</td>
<td>6,000.00</td>
<td>5,500.00000</td>
<td>5,500.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>(EACH ITEM) WATER SERVICE TAP</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Line No / Item Number</td>
<td>Item Description</td>
<td>Alt Set / Alt Member</td>
<td>Quantity and Units</td>
<td>Unit Price</td>
<td>Ext Amount</td>
<td>Unit Price</td>
<td>Ext Amount</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>-----------------------</td>
<td>-------------------------------------------</td>
<td>----------------------</td>
<td>--------------------</td>
<td>------------</td>
<td>------------</td>
<td>------------</td>
<td>------------</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0920 2599-9999009</td>
<td>(LINEAR FEET ITEM) CONDUIT 1.25 IN DIA. PVC</td>
<td>0920 2599-9999009</td>
<td>4,202.000</td>
<td>LF</td>
<td>8.000000</td>
<td>33,616.00</td>
<td>37,818.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0930 2599-9999009</td>
<td>(LINEAR FEET ITEM) CONDUIT 2 IN DIA. MIDAMERICAN ENERGY</td>
<td>0930 2599-9999009</td>
<td>3,650.000</td>
<td>LF</td>
<td>10.000000</td>
<td>36,500.00</td>
<td>39,462.50</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0940 2599-9999009</td>
<td>(LINEAR FEET ITEM) FENCE BLACK DECORATIVE</td>
<td>0940 2599-9999009</td>
<td>334.000</td>
<td>LF</td>
<td>100.000000</td>
<td>33,400.00</td>
<td>36,740.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0950 2599-9999009</td>
<td>(LINEAR FEET ITEM) TREE PROTECTION FENCE</td>
<td>0950 2599-9999009</td>
<td>1,000.000</td>
<td>LF</td>
<td>7.500000</td>
<td>5,000.00</td>
<td>7,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0960 2599-9999010</td>
<td>(LUMP SUM ITEM) MAINTENANCE OF SOLID WASTE COLLECTION</td>
<td>0960 2599-9999010</td>
<td>(1)</td>
<td>LS</td>
<td>2,000.000000</td>
<td>2,000.00</td>
<td>11,000.000000</td>
<td>11,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0970 2599-9999010</td>
<td>(LUMP SUM ITEM) VIBRATION MONITORING</td>
<td>0970 2599-9999010</td>
<td>(1)</td>
<td>LS</td>
<td>80,000.000000</td>
<td>80,000.00</td>
<td>100,000.000000</td>
<td>100,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Line No / Item Number</td>
<td>Item Description</td>
<td>Alt Set / Alt Member</td>
<td>Quantity and Units</td>
<td>Unit Price</td>
<td>Ext Amount</td>
<td>Unit Price</td>
<td>Ext Amount</td>
<td>Unit Price</td>
<td>Ext Amount</td>
<td></td>
<td></td>
</tr>
<tr>
<td>-----------------------</td>
<td>-------------------------------------------</td>
<td>----------------------</td>
<td>--------------------</td>
<td>------------</td>
<td>------------</td>
<td>------------</td>
<td>------------</td>
<td>------------</td>
<td>------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td>0980</td>
<td>2599-9999014 (&quot;SQUARE FEET ITEM) BIOCELL</td>
<td>0980</td>
<td>3,218.000 SF</td>
<td>45.000000</td>
<td>144,810.00</td>
<td>40.000000</td>
<td>128,720.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>0990</td>
<td>2599-9999014 (&quot;SQUARE FEET ITEM) PAVEMENT UNIT PAVERS A</td>
<td>0990</td>
<td>285.000 SF</td>
<td>25.000000</td>
<td>7,125.00</td>
<td>22.500000</td>
<td>6,412.50</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1000</td>
<td>2599-9999014 (&quot;SQUARE FEET ITEM) PAVEMENT UNIT PAVERS B PERMEABLE</td>
<td>1000</td>
<td>3,438.000 SF</td>
<td>15.000000</td>
<td>51,570.00</td>
<td>16.000000</td>
<td>55,008.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1010</td>
<td>2599-9999014 (&quot;SQUARE FEET ITEM) PLANTING BED</td>
<td>1010</td>
<td>3,175.000 SF</td>
<td>12.000000</td>
<td>36,100.00</td>
<td>8.000000</td>
<td>25,400.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1020</td>
<td>2599-9999014 (&quot;SQUARE FEET ITEM) SOIL CELLS</td>
<td>1020</td>
<td>2,947.000 SF</td>
<td>10.000000</td>
<td>29,470.00</td>
<td>40.000000</td>
<td>117,880.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1030</td>
<td>2599-9999014 (&quot;SQUARE FEET ITEM) STEPS CONCRETE AS PER PLAN</td>
<td>1030</td>
<td>283.000 SF</td>
<td>225.000000</td>
<td>66,875.00</td>
<td>250.000000</td>
<td>70,750.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1040</td>
<td>2599-9999018 (&quot;SQUARE YARDS ITEM) WALK P.C. CONC INTEGRAL COLOR 6IN</td>
<td>1040</td>
<td>280.000 SY</td>
<td>140.000000</td>
<td>35,200.00</td>
<td>150.000000</td>
<td>42,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Line No / Item Number</td>
<td>Item Description</td>
<td>Alt Set / Alt Member</td>
<td>Quantity and Units</td>
<td>Unit Price</td>
<td>Ext Amount</td>
<td>Unit Price</td>
<td>Ext Amount</td>
<td>Unit Price</td>
<td>Ext Amount</td>
<td></td>
<td></td>
</tr>
<tr>
<td>-----------------------</td>
<td>------------------</td>
<td>---------------------</td>
<td>--------------------</td>
<td>------------</td>
<td>------------</td>
<td>------------</td>
<td>------------</td>
<td>------------</td>
<td>------------</td>
<td></td>
<td></td>
</tr>
<tr>
<td>1050 2599-9999018</td>
<td>(SQUARE YARDS' ITEM) SWLK P.C. CONC. INTG CLR 6 IN. REINF</td>
<td>145.000 SY</td>
<td>165.00000</td>
<td>23,925.00</td>
<td>170.00000</td>
<td>24,650.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1060 2599-9999018</td>
<td>(SQUARE YARDS' ITEM) TRAIL P.C.C CONC. INTEGRAL COLOR 5 IN</td>
<td>1,109.000 SY</td>
<td>115.00000</td>
<td>127,335.00</td>
<td>130.00000</td>
<td>144,170.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1070 2599-9999020</td>
<td>(TONS' ITEM) FOUNDATION ROCK</td>
<td>250.000 TON</td>
<td>50.00000</td>
<td>12,500.00</td>
<td>65.00000</td>
<td>16,250.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1080 2601-2634105</td>
<td>MULCHING, BONDED FIBER MATRIX</td>
<td>3.000 ACRE</td>
<td>2,800.00000</td>
<td>8,400.00</td>
<td>3,500.00000</td>
<td>10,500.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1090 2601-2638352</td>
<td>SLOPE PROTECTION, WOOD EXCELSIOR MUL</td>
<td>475.000 SQ</td>
<td>10.00000</td>
<td>4,750.00</td>
<td>14.00000</td>
<td>6,650.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1100 2601-2639010</td>
<td>SODDING</td>
<td>631.000 SQ</td>
<td>60.00000</td>
<td>37,860.00</td>
<td>50.00000</td>
<td>31,550.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1110 2601-2642120</td>
<td>STABILIZING CROP - SEEDING AND FERTILIZING (URBAN)</td>
<td>3.000 ACRE</td>
<td>1,000.00000</td>
<td>3,000.00</td>
<td>1,500.00000</td>
<td>4,500.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>Line No / Item Number</td>
<td>Item Description</td>
<td>Alt Set / Alt Member</td>
<td>Quantity and Units</td>
<td>(1) HAWKEYE PAVING CORP.</td>
<td>(2) JASPER CONSTRUCTION SERVICES, INC.</td>
<td>Cat Alt Set:</td>
<td>Cat Alt Member:</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>-----------------------</td>
<td>------------------</td>
<td>---------------------</td>
<td>-------------------</td>
<td>-------------------------</td>
<td>----------------------------------------</td>
<td>-------------</td>
<td>----------------</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1120 2601-2643300</td>
<td>MOBILIZATION FOR WATERING</td>
<td>EACH</td>
<td>10.000</td>
<td>350.00000</td>
<td>350.00000</td>
<td>3,500.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1130 2602-0000020</td>
<td>SILT FENCE</td>
<td>LF</td>
<td>250.000</td>
<td>4.00000</td>
<td>200.000</td>
<td>4.00000</td>
<td>1,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1140 2602-0000071</td>
<td>REMOVAL OF SILT FENCE OR SILT FENCE FOR DITCH CHECKS</td>
<td>LF</td>
<td>250.000</td>
<td>1.00000</td>
<td>250.000</td>
<td>1.00000</td>
<td>250.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1150 2602-0000101</td>
<td>MAINTENANCE OF SILT FENCE OR SILT FENCE FOR DITCH CHECK</td>
<td>LF</td>
<td>250.000</td>
<td>1.00000</td>
<td>250.000</td>
<td>1.00000</td>
<td>250.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1160 2602-0000309</td>
<td>PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE, 9 IN. DIA.</td>
<td>LF</td>
<td>400.000</td>
<td>3.00000</td>
<td>1,200.00</td>
<td>3.00000</td>
<td>1,200.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1170 2602-0000350</td>
<td>REMOVAL OF PERIMETER AND SLOPE SEDIMENT CONTROL DEVICE</td>
<td>LF</td>
<td>400.000</td>
<td>0.10000</td>
<td>40.000</td>
<td>1.00000</td>
<td>400.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1180 2602-0010010</td>
<td>MOBILIZATIONS, EROSION CONTROL</td>
<td>EACH</td>
<td>25.000</td>
<td>500.00000</td>
<td>12,500.00</td>
<td>500.00000</td>
<td>12,500.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
Tabulation of Construction and Material Bids

Call Order: 106  
Letting Date: June 16, 2020

<table>
<thead>
<tr>
<th>Line No / Item Number</th>
<th>Item Description</th>
<th>(1) HAWKEYE PAVING CORP.</th>
<th>(2) JASPER CONSTRUCTION SERVICES, INC.</th>
</tr>
</thead>
<tbody>
<tr>
<td>Alt Set / Alt Member</td>
<td></td>
<td>Unit Price</td>
<td>Ext Amount</td>
</tr>
<tr>
<td>SECTION: 0001 Roadway Items</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1190 2602-0010020</td>
<td>MOBILIZATIONS, EMERGENCY EROSION CONTROL</td>
<td>1,000.00000 1,000.00</td>
<td>1,000.00000 1,000.00</td>
</tr>
<tr>
<td>1200 2610-0000120</td>
<td>TREES</td>
<td>600.00000 31,400.00</td>
<td>650.00000 34,450.00</td>
</tr>
<tr>
<td></td>
<td>Section Totals:</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>$4,565,307.00</td>
<td>$4,729,771.50</td>
<td></td>
</tr>
</tbody>
</table>

Contract Item Totals: $4,565,307.00  $4,729,771.50

Contract Time Totals: 

Contract Grand Totals: $4,565,307.00  $4,729,771.50

( ) indicates item is bid as Lump Sum